Dated 6th May 1907.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Mysore Division, up to the 20th May 1907 for additions required to the Jail building at Mysore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1907.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Mysore between the hours of 12 and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for additions required to the Jail building at Mysore" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tonders, the earnest money on rejected tenders will be returned.

9. The rates tendered should include royalty payable for materials taken from Government quarries.

Abstract estimate of the probable cost of addition and alterations to be done to the Central Jail at Mysore.

Items of work	Per	Quantity
Dismantling brick wall	C. ft.	6,905
Do terrace	S. ft.	1,377
Earthwork, excavation	C. yd.	569
Concrete filling for foundation	C. ft.	3,654
Brick in mortar with scaffolding	C. ft.	47,843
Plastering with lime mortar	S. yds.	577·17
Colour-washing two coats	,,	727·17
Dismantling mud wall and removing debris, etc.	Lump sum	
Removing and refixing doors	No.	2
Burnt stone slabs for bond	C. ft.	336
Parapet wall with plastering, etc., complete	R. ft.	180
Cornice ¾ foot with plastering	R. ft.	200
Masonry pillars with teak-wood gate and iron fittings and plastering, etc.	Lump sum	

K. PONNAPPA,
Offg. Executive Engineer.

KADUR DIVISION.

Notice dated 25th April 1907.

The travellers' bungalow at Sollebyle, Koppa Taluk, is closed for occupation of the travelling public, as it is under repairs, till further notice.

H. J. MOLLOY, *Exec. Engineer.*